NHDOT
Interstate 93 Exit 4A Project
13065

CONTRACT PRICE —Form N-1

CONTRACT PRICE - FORM N-1

Proposer is requesting the below Total Contract Amount (Box A) from
NHDOT for the design and construction under the Contract.

Timing of payment is as shown on Form N-2.

SUMMARY OF COSTS ‘

Line | Item # ITEM Total Cost

Project Management and

1 Administrative Costs (Box B )
Design Costs

2 (Box C)
Lump Sum Construction Costs

3 (Total Boxes D, E, F, and G)

4 8009.1 [ QC/QA Paving 250,000.00
Contaminated Material Allowance

5 8009.2 | Cost Excavation 400,000.00
Contaminated Material Allowance

6 8009.3 | Cost Building Demolition 250,000.00
Disposal of Hazardous Material —

7 || 8009.4 | Utility Work 50,000.00
Total Capital Improvement
Cost

8 (Sum of Line 1 to Line 7) (Box A)
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Interstate 93 Exit 4A Project
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CONTRACT PRICE - FORM N-1

PROJECT MGMT AND ADMINISTRATIVE COSTS

Line | Item# ITEM Total Cost

9 7105 Project Management and Administration S

10 | 7103.02 | Insurance S

11 | 7103.05 | Bonds S

12 7698 Project Office S

13 7105.01 | Project Management Plan S

14 7106.01 | Quality Management Plan S

15 | 7107.01 | Public Involvement S

16 7108 Right Of Way ( Total from lines 17-21) S

17 ROW Appraisal Administration S -
18 ROW Agents Administration S -
19 ROW Relocation Administration S -
20 BTLA Administration S -
21 Condemnation Support S -
22 7202.01 | Building Demolition Management S

23 7692 Mobilization S

24 7106.02 | Design Quality Management S

25 7106.03 | Construction Quality Management S

Total Project Mgmt. and
Administrative Costs (Lines
26 9-25) (Box B) $ -
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CONTRACT PRICE - FORM N-1

DESIGN COSTS

Line [ Item# ITEM Total Cost
27 Environmental S
28 Geotechnical S
29 Survey S
30 Roadway, Traffic Related, and Misc. Items S
31 Drainage S
32 Soundwalls S
33 Interchange Bridge S
34 Rail Trail Bridge S
35 Shields Brook Bridge S
36 Tributary "E" Bridge S
37 Landscape and Aesthetics S
38 Traffic Management S
39 Roadway Lighting, S
40 ITS S
41 Utility Work - Water - Town Maintenance S
42 Utility Work - Sewer - Town Maintenance S
43 Utility Work - Water - State Maintenance S
44 Utility Work - Sewer - State Maintenance S

Total Design Costs
45 (Lines 27 - 44) (Box C) S -
46 7104.05 50% Design Plans S
47 | 7104.08 Breakdown by 80% Design Plans $
submission
48 7104.1 RFC Design Plans S
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NHDOT
Interstate 93 Exit 4A Project
13065

CONTRACT PRICE - FORM N-1

Segment 1 - New Exit 4A Interchange — Bridge, Ramps, Connector Rd to Station 1010+75
CONSTRUCTION COSTS

Line Item # ITEM Total Cost
49 7645.1 [ Environmental Controls and Inspections S

50 7210.1 | Geotechnical S

51 7200.1 | Survey S

52 7220.1 | Site Preparation and Earthwork S

53 7400.1 | Roadway, Traffic, and Misc. Items S

54 7603.1 | Drainage S

55 7594.1 | Soundwalls S

56 7520.1 | Interchange Bridge - Substructure S

57 7550.1 | Interchange Bridge - Superstructure S

Turf Establishment, Landscape and Aesthetics

58 7650.1 | (includes plaques) S

59 7619.1 | Traffic Control S

60 7616.1 | Traffic Signals, Roadway Lighting and ITS S

61 7202.1 | Building Demolition S

Total Lump Sum Construction Costs
Segment 1
62 (sum of Line 49 to Line 61) (Box D) S -

Final RFP — Addendum #4 Form N-1 — Certification Regarding Use of Contract Funds for Lobbying
Volume I - Instructions to Proposers
Exhibit D Required Forms Page 4 of 9

August 6, 2020



NHDOT
Interstate 93 Exit 4A Project
13065

CONTRACT PRICE - FORM N-1

Segment 2 — Connector Road Station 1010+75 to North High Street Intersection 1052+25
CONSTRUCTION COSTS

Line Item # ITEM Total Cost
63 7645.2 [ Environmental Controls and Inspections S

64 7210.2 | Geotechnical S

65 7200.2 | Survey S

66 7220.2 | Site Preparation and Earthwork S

67 7400.2 | Roadway, Traffic, and Misc. Items S

68 7603.2 | Drainage S

69 7640.2 | Stormwater Treatment BMPs S

70 7520.2 | Rail Trail Bridge - Substructure S

71 7550.2 | Rail Trail Bridge - Superstructure S

Turf Establishment, Landscape and Aesthetics

72 7650.2 | (includes plaques) S

73 7619.2 | Traffic Control S

74 7616.2 | Traffic Signals and Roadway Lighting S

75 7202.2 | Building Demolition S

Total Lump Sum Construction Costs
Segment 2
76 (sum of Line 63 to Line 75) (Box E) S -
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CONTRACT PRICE - FORM N-1

Segment 3 — North High Street Intersection Station 1052+25 to Tsienneto Road Station 1086+00
CONSTRUCTION COSTS

Line Item # ITEM Total Cost
77 7645.3 | Environmental Controls and Inspections S
78 7210.3 | Geotechnical S
79 7200.3 | Survey S
80 7220.3 | Site Preparation and Earthwork S
81 7400.3 | Roadway, Traffic, and Misc. Items S
82 7603.3 | Drainage S
83 7640.3 | Stormwater Treatment BMPs S
84 7520.3 | Shields Brook Bridge - Substructure S
85 7550.3 | Shields Brook Bridge - Superstructure S

Turf Establishment, Landscape and Aesthetics

86 7650.3 | (includes plaques) S
87 7619.3 | Traffic Control S
88 7616.3 | Traffic Signals and Roadway Lighting S
89 7202.3 | Building Demolition S
90 7611.3 | Utility Work - Water - Town Maintenance S
91 7612.3 | Utility Work - Sewer - Town Maintenance S
Total Lump Sum Construction Costs
Segment 3
92 (sum of Line 77 to Line 91) (Box F) S -
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NHDOT
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13065

CONTRACT PRICE - FORM N-1

Segment 4 - Tsienneto Road Station 1086+00 to 1169+92 and including NH Route 102
CONSTRUCTION COSTS

Line Item # ITEM Total Cost
93 7645.4 | Environmental Controls and Inspections S
94 7210.4 | Geotechnical S
95 7200.4 | Survey S
96 7220.4 | Site Preparation and Earthwork S
97 7400.4 | Roadway, Traffic, and Misc. Items S
98 7603.4 | Drainage S
99 7640.4 | Stormwater Treatment BMPs S
100 7520.4 | Tributary "E" Bridge - Substructure S
101 7550.4 | Tributary "E" Bridge - Superstructure S

Turf Establishment, Landscape and Aesthetics

102 | 7650.4 | (includes plaques) S
103 7619.4 | Traffic Control S
104 7616.4 | Traffic Signals and Roadway Lighting S
105 7611.4 | Utility Work - Water - State Maintenance S
106 7612.4 | Utility Work - Sewer - State Maintenance S
Total Lump Sum Construction Costs
Segment 4
107 (sum of Line 93 to Line 106) (Box G) S -
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NHDOT
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13065

CASH FLOW ADJUSTMENT TABLE/PAYMENT CURVE- Form N-2
1-93 Exit 4A

(all figures are in U.S. dollars)

Proposal Price

Number of Months after Proposed Proposed Payment Curve

NTP1 Monthly Draw

Cumulative Draw Amount
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